REQUEST FOR PROPOSAL

FOR

Selection of Agency for Establishing, Operating and Maintenance of Migration
Counselling Cum Registration Center/s (MCRCs) for Bihar Skill Development
Mission (BSDM)

RFP No: BSDM/10/2018-2019
Date: 01.03.2019

BIHAR SKILL DEVELOPMENT MISSION (BSDM)
DEPARTMENT OF LABOUR RESOURCES
GOVERNMENT OF BIHAR,

A-WING, 5™ FLOOR, NIYOJAN BHAWAN, PATNA- 800001
Email 1d: biharskilldevelopmentmission@gmail.com
Website: www.skillmissionbihar.org
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Bihar Skill Development Mission (BSDM)
Department of Labour Resources, Government of Bihar
A-Wing, 5" Floor, Niyojan Bhawan, Bailey Road, Patna-800001
Phone: 0612-2528455 Fax: 0612-2535004
Email: biharskilldevelopmentmission@gmail.com Website: www.skillmissionbihar.org

Notice Inviting Request for Proposal
RFP No: BSDM/10/2018- 2019 Date- 01.03.2019

Principal Secretary, Dept. of Labour Resources, Govt. of Bihar- cum- CEQO, Bihar Skill Development Mission (BSDM),
invites proposals (Two Bid System) from reputed and experienced Agencies for Establishing, Operating and
Maintenance of 20 Migration Counselling Cum Registration Center/s (MCRCs) of which 10 MCRCs will be opened
within Bihar and 10 MCRCs will be opened outside Bihar at various specified locations (industrial hubs) for Bihar Skill
Development Mission (BSDM).

With a view to provide crucial services to strengthen the support services to the migrants from Bihar under the BSDM’s
programs, it is proposed to empanel services of reputed, professional and competent organizations for Establishing
(including space, infrastructure & office set-up), Operating and Maintenance of Migration Counselling Cum Registration
Center/s.

Kindly note that the selection of agency under this RFP will not guarantee allocation of work and BSDM will assume no
liability or cost towards it. BSDM makes no commitments, express or implied, that this process will result in a business
transaction between anyone.

Document Fee and Tender Processing Fee: All Applicants have to pay a non-refundable Document Fee of Rs. 25,000/-
(Rupees Twenty Five Thousands only) and Tender Processing Fee of Rs. 1,180.00 (One Thousand One Hundred Eighty
only) through e-payment mode (i.e. NEFT/RTGS/Credit Card/Debit Card) on E-Proc Portal.

Earnest Money Deposit (EMD): An EMD of Rs. 2,00,000/- (Two Lakh) only, in the form of a Demand Draft drawn
from a Scheduled commercial Bank of India in favor of “Bihar Skill Development Mission” payable at Patna, should be
submitted in the hard copy in the office of Mission Director, Bihar Skill Development Mission # A-Wing, 5th Floor,
Niyojan Bhawan, Bailey Road, Patna-800001, on or before 03:00 PM of 24.04.2019, failing which the bid will be rejected.
This EMD will be non-interest bearing and refundable. If the selected bidder fails to submit the requisite performance
guarantee or to execute the agreement, this EMD will be forfeited.

Note: EMD has to be submitted in hard copy/DD mode only and payment through on-line mode, if any, will be
out-right rejected.

The Proposal has to be submitted through online mode on https://www.eproc.bihar.gov.in and can be searched by
clicking the Tab “Tender Free View” on home page of above website and then going to Live Tender/ Hot Tender
by searching Department Name as “Labour Resources Department”

The Proposal has to be submitted in online mode containing following cover stage-

A) Technical Bid Open Stage
B) Cost Bid Open Stage

The application procedure, eligibility criteria, evaluation methodology, terms and conditions and the scope of work are
detailed in this RFP which can be seen or downloaded from the “e-Procurement Portal https://www.eproc.bihar.gov.in
and departmental website: http://www.skillmissionbihar.org. The RFP will be available to download from the above
website from 18.03.2019 to 22.04.2019 (15:00 Hrs.). The last date for uploading of proposal/bid will be 24.04.2019 up
to 15.00 Hrs. Technical Bid will be opened on 24.04.2019 at 16:00 Hrs. The Evaluation of Bids will be under QCBS
system. Please refer RFP document for complete details.

The undersigned reserves the right to issue addendum/corrigendum/maodification or to amend any or all conditions of this
RFP Document or to accept or reject any or all proposal(s) or to cancel the whole of this RFP at any stage without assigning
any reason thereof and no bidder shall have any cause of action or claim against the undersigned or BSDM for the same.

Principal Secretary,

Department of Labour Resources, Government of Bihar,
Niyojan Bhawan, Patna — 800001

-cum- Chief Executive Officer, Bihar Skill Development Mission.
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Bihar Skill Development Mission

g\elol,%
Department of Labour Resources, Government of Bihar ;\ or. %
A-Wing, 5" Floor, Niyojan Bhawan, Bailey Road, Patna-800001 X 7 ;
Phone: 0612-2528455 Fax: 0612-2535004 % Y

RERT@R | Email: biharskilldevelopmentmission@gmail.com Website: www.skillmissionbihar.org

NOTICE INVITIG e-TENDER

(Through e-Procurement Mode only)
(https://www.eproc.bihar.gov.in)

Tender Notice No: BSDM/10/2018- 2019 Date-01.03.2019

Proposals (Two Bid System) are invited from reputed and experienced Agencies for Establishing, Operating and
Maintenance of 20 Migration Counselling Cum Registration Center/s (MCRCs) of which 10 MCRCs will be opened
within Bihar and 10 MCRCs will be opened outside Bihar at various specified locations (industrial hubs) for Bihar Skill
Development Mission (BSDM).

Tender processing Fee(Non Document Fee to be
Refundable) Earnest paid  through e-
SL (inclusive of GST @18.00%) to Money payment mode (i.e.
No. Scope of Work be paid through e-payment mode Deposit NEFT/RTGS/,Credit
(ie NEFT/RTGS/,Credit | (In Rupees) | Card/Debit card) (in
Card/Debit card) (in Rupees) Rupees)

Selection of Agency for Establishing,

Operating and Maintenance of Migration , oo%%o %
01. | Counselling Cum Registration Center/s Rs. 1180.00 (BY DD Rs. 15,000/-
(MCRCs) for Bihar Skill Development Only)

Mission (BSDM)

Tender Schedule/Programme:

1. Online Sale/Download date of From 18.03.2019 to 22.04.2019 (15:00 Hrs.).
Tender documents (https://www.eproc.bihar.gov.in)

2. Last Date of sending Pre-Bid | 02.04.2019 up to 15.00 Hrs. on rfp.sankalp.bsdm@gmail.com
queries by e-mail
3. Date, Time and Place of Pre-Bid | In the office of Bihar Skill Development Mission # A-Wing, 5th Floor,

Meeting Niyojan Bhawan, Bailey Road, Patna-800001, on 11:30 AM of
03.04.2019.
4, Publishing of Pre-Bid queries | Latest by 05.04.2019
response

5. Last Date/Time for submission/ | 24.04.2019 up to 15.00 Hrs. (https://www.eproc.bihar.gov.in)
uploading of offer/Bid
6. Submission of EMD (Demand In the office of Mission Director, Bihar Skill Development Mission # A-
Draft) in Hard copy/Original Wing, 5th Floor, Niyojan Bhawan, Bailey Road, Patna-800001, on or
before 15:00 Hrs. of 24.04.2019.

7. Date & time for opening of | 24.04.2019 at 16:00 Hrs.(https://www.eproc.bihar.gov.in)

Technical Bid
8. Contact person/Nodal Officer | Mr. Sanjay Kumar
for queries Email: rfp.sankalp.bsdm@gmail.com

contact no : 0612-2528455
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Financial Bid Opening Date Date to be announced later by competent authority.
and Time

Detailed descriptions and instructions for submitting your proposal can be downloaded from e-tender
website (https://www.eproc.bihar.gov.in).

Tender Processing Fee (TPF) and Document Fee to be paid through e-Payment mode (i.e NEFT /
RTGS, Credit / Debit Card & Net Banking) only through E-Proc Portal.

Earnest Money Deposit (EMD): An EMD of Rs. 2,00,000/- (Two Lakh) only, in the form of a Demand Draft
drawn from a Scheduled commercial Bank of India in favor of “Bihar Skill Development Mission” payable at
Patna, should be submitted in the hard copy in the office of Mission Director, Bihar Skill Development Mission
# A-Wing, 5th Floor, Niyojan Bhawan, Bailey Road, Patna-800001, on or before stipulated date, failing which
the bid will be rejected. This EMD will be non-interest bearing and refundable. If the selected bidder fails to
submit the requisite performance guarantee or to execute the agreement, this EMD will be forfeited.

Note: EMD has to be submitted in hard copy/DD mode only and payment through on-line mode, if any,
will be out-right rejected.

Return of EMD: The EMD of unsuccessful bidders will be returned after execution of agreement with
successful agency or completion of Bid validity period whichever is earlier.

Bids along with necessary online payments (Tender Processing Fee and Document Fee) must be
submitted through e-Procurement portal (https://www.eproc.bihar.gov.in) before the date and time
specified in the NIT/RFP. The department/Tendering Authority doesn't take any responsibility for the
delay / Non Submission of Tender / Non Reconciliation of online Payment caused due to Non
availability of Internet Connection, Network Traffic/ Holidays or any other reason.”

The bidders shall submit their eligibility and qualification details, Certificates as mentioned in section
etc., in the online standard formats given in e-Procurement web site (https://www.eproc.bihar.gov.in)
at the respective stage only.

The bidders should ensure that all the required documents as mentioned in the tender document are
submitted/ uploaded along with the bid and in the prescribed format only. The bidder shall upload the
scanned copies of all the relevant certificates, documents etc., in support of their eligibility criteria /
technical bids and other certificate /documents in the e-Procurement web site
(https://lwww.eproc.bihar.gov.in). This will be bidder’s sole responsibility to ensure that all
required documents have been uploaded and all uploaded documents, when downloaded must be
legible/readable failing which their bid will be rejected. Hence it is advised that all the documents
should be properly scanned and uploaded.

The bidder shall digitally sign on the supporting statements, documents, certificates, uploaded by him,
owning responsibility for their correctness/authenticity. The bidder shall attach all the required
documents for the specific tender after uploading the same during the bid submission as per the tender
notice and bid document.

Pre-Bid Meeting: BSDM shall receive and respond to Pre-Bid queries of prospective bidders as per the
scheduled date and time as mentioned in the above Table of Tender Schedule. The bidders are requested
to send their consolidated queries to the e-mail address, as specifically mentioned in the above table,
only once and further queries sent by the bidders may not be entertained.

BSDM will host a Pre-Bid meeting as per the scheduled date and time as mentioned in the above table
of Tender Schedule in this RFP. BSDM may incorporate any changes in the RFP based on acceptable
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suggestions received in pre-bid queries. The decision of BSDM regarding acceptability of any
suggestion shall be final in this regard and shall not be called upon to question under any circumstances.
The response to the queries shall be conveyed by way of hosting amendments/ clarifications on the
websites  (https://www.eproc.bihar.gov.in) and  (www.skillmissionbihar.org) and no
bidders/participant would be intimated individually about the responses of BSDM.

Maximum two representative with due authorization from each prospective bidder shall be allowed to
participate in the pre-bid meeting.

The purpose of the pre-bid meeting is to provide the prospective bidders with information regarding
the business process of BSDM, the RFP and the project requirements and to provide each bidder with
an opportunity to seek clarifications regarding any aspect of the RFP and the Project.

For support related to e-tendering process, bidders may contact at following address “e- Procurement
HELP DESK First Floor, M/22, Bank of India Building, Road No-25, Sri Krishna Nagar, Patna- 800001.
Ph. No: 0612-2523006, Mob- 7542028164” or may visit the link “Vendor Info” at
(https://www.eproc.bihar.gov.in).

Corrigendum/ Addendum/ amendments if any, will be published on the departmental website
http://labour.bih.nic.in and e-Procurement, Bihar https://www.eproc.bihar.gov.in itself. All such
corrigendum/ addendum/ amendments shall be binding on all the bidders. The bidders are also advised
to visit the aforementioned website on regular basis for checking of corrigendum/ addendum/
amendments, if any.

Validity of Bids: Minimum 180 days from Last date of Bid submission.

Conditional Bids shall be summarily rejected.

Principal Secretary,

Department of Labour Resources,
Government of Bihar, -cum-
Chief Executive Officer,

Bihar Skill Development Mission
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e-Tendering Process Related Instructions.
» Submission of Proposals Through electronic mode only,
The bidder shall submit his bid/tender on e-Procurement platform at www.eproc.bihar.gov.in.

The bidder must have the Class I1/111 Digital Signature Certificate (DSC) with signing + Encryption, and User-id
of the e-Procurement website before participating in the e-Tendering process. The bidder may use their DSC if
they already have. They can also take DSC from any of the authorized agencies. For user-id they have to get
registered themselves on e-Procurement Portal https://www.eproc.bihar.gov.in submit their bids online on the
same. Offline bids shall not be entertained by the Tender Inviting Authority for the tenders published in e-
procurement platform.

The bidders shall submit their eligibility and qualification details, Technical bid, Financial bid etc., in the online
standard formats given in e-Procurement web site at the respective stage only. The bidders shall upload the
scanned copies of all the relevant certificates, documents etc., in support of their eligibility criteria / technical bids
and other certificate /documents in the e-Procurement web site. The bidder shall digitally sign on the supporting
statements, documents, certificates, uploaded by him, owning responsibility for their correctness / authenticity.
The bidder shall attach all the required documents for the specific tender after uploading the same during the bid
submission as per the tender notice and bid document.

All the required documents should be attached at the proper place as mentioned in the e-forms otherwise the
tender of the bidder will be rejected.

Tender Processing Fee (TPF) and Document Fee to be paid through e-Payment mode (i.e NEFT / RTGS, Credit
/ Debit Card & Net Banking) only.

“Earnest Money Deposit (EMD) has to be submitted through manual mode (DD) only and has to be submitted in
the office of BSDM before the stipulated time and date.

Note: "Bids along with necessary online payments must be submitted through e-Procurement portal
www.eproc.bihar.gov.in before the date and time specified in the NIT/RFP. The department / Tendering
Authority doesn't take any responsibility for the delay / Non Submission of Tender / Non Reconciliation of
online Payment caused due to Non-availability of Internet Connection, Network Traffic / Holidays or any
other reason.™

The tender opening will be done online only.

Any Corrigendum/Addendum or date extension notice will be given on the e-Procurement Portal
https://www.eproc.bihar.gov.in only.

For support related to e-tendering process, bidders may contact at following address “e- Procurement HELP
DESK First Floor, M/22, Bank of India Building, Road No-25, Sri Krishna Nagar, Patna-800001 Ph. No: 0612-
2523006, Mob- 7542028164” or may visit the link “Vendor Info” at www.eproc.bihar.gov.in.
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1.Disclaimer

Vi.

Vii.

The information contained in this Request for Proposal document (RFP) or subsequently provided
to bidders, whether verbally or in documentary or any other form by or on behalf of the Purchaser
or any of their employees or advisers, is provided to bidders on the terms and conditions set out
in this RFP and such other terms and conditions subject to which such information is provided.

This RFP is not an agreement and is neither an offer nor invitation by the BSDM to the prospective
bidders or any other person. The purpose of this RFP is to provide interested parties with
information that may be useful to them in the formulation of their Proposals pursuant to this RFP.
This RFP includes statements, which reflect various assumptions and assessments arrived at by the
Purchaserin relation to the Project. Such assumptions, assessments and statements do not purport
to contain all the information that each bidder may require. This RFP may not be appropriate for
all persons, and it is not possible for the Purchaser, its employees or advisers to consider the
objectives, technical expertise and particular needs of each party who reads or uses this RFP. The
assumptions, assessments, statements and information contained in this RFP, may not be
complete, accurate, adequate or correct. Each bidder should, therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments and information contained in this RFP and obtain
independent advice from appropriate sources.

Information provided in this RFP to the bidders is on a wide range of matters, some of which
depends upon interpretation of law. The information given is not an exhaustive account of
statutory requirements and should not be regarded as a complete or authoritative statement of
law. The Purchaser accepts no responsibility for the accuracy or otherwise for any interpretation
or opinion on the law expressed herein.

The Purchaser, its employees and advisers make no representation or warranty and shall have no
liability to any person including any bidder under any law, statute, rules or regulations or tort,
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or expense
which may arise from or be incurred or suffered on account of anything contained in this RFP or
otherwise, including the accuracy, adequacy, correctness, reliability or completeness of the RFP
and any assessment, assumption, statement or information contained therein or deemed to form
part of this RFP or arising in any way in this selection process.

The Purchaser also accepts no liability of any nature whether resulting from negligence or
otherwise, caused arising from reliance of any bidder upon the statements contained in this RFP.
The Authority may in its absolute discretion, but without being under any obligation to do so,
update, amend or supplement the information, assessment or assumption contained in this RFP.

The issue of this RFP does not imply that the Purchaser is bound to select a bidder or to appoint
the selected bidder, as the case may be, for the Project and the Purchaser reserves the right to
reject all or any of the Proposals without assigning any reasons whatsoever.

The bidder shall bear all its costs associated with or relating to the preparation and submission of
its Proposal including but not limited to preparation, copying, postage, delivery fees, expenses
associated with any demonstrations or presentations which may be required by the Purchaser or
any other costs incurred in connection with or relating to its Proposal. All such costs and expenses
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will remain with the bidder and the Purchaser shall not be liable in any manner whatsoever for the
same or for any other costs or other expenses incurred by an bidder in preparation of submission
of the Proposal, regardless of the conduct or outcome of the Selection Process.

2.Brief background of BSDM:

In Bihar a comprehensive and long-term strategy for skill development is being developed by the Government of
Bihar. Accordingly, the Bihar Skill Development Mission (BSDM) has been constituted under the chairmanship of
the Honorable Chief Minister with the vision to increase the capacity & capability of the system to deliver quality
skill training and professional knowledge to the youth to enhance their employability and bridge the skill deficit with
a view to meet the growing demand for skilled manpower.

Eal N

6.

7.

Objectives of the Mission:

To facilitate generation of adequate employment opportunities through a policy frame work.

To encourage and facilitate skill training for youth of Bihar.

To monitor generation of employment in different sectors.

To facilitate launching of training programs for both uneducated and educated unemployed persons for up-
gradation of their skills.

To formulate area and trade specific strategies for maximizing employment opportunities on a sustainable basis
in the State supported by private sector.

To facilitate a coordinated approach in achieving the above objectives for maximizing the benefits over time and
space and in reaching out the most needy sections of the population.

Management of skill development agenda of the State of Bihar.

3.Sankalp Scheme:

3.1 This initiative will be implemented under “Skill Acquisition and Knowledge Awareness for Livelihood
promotion (SANKALP) Program which has been launched by Ministry of Skill Development and
Entrepreneurship Development, Government of India through Bihar Skill Development Mission.

3.2 Background

Movement of persons from one State to another is voluminous in India due to various factors like lack of
employment opportunities in native place, search for better employment opportunities, search for good health and
educational facilities or marriage in case of females. The Inter-state labour mobility averaged 5-6.5 million people
between 2001 and 2011, yielding an inter-state migrant population of about 60 million and an inter-district
migration as high as 80 million. The Economic Survey of India 2017 estimates that the magnitude of inter-state
migration in India was close to 9 million annually between 2011 and 2016, while Census 2011 pegs the total
number of internal migrants in the country (accounting for inter- and intra-state movement) at a staggering 139
million. Bihar, along with Uttar Pradesh, is one of the biggest source state.

Within the country, Bihar has a history of large population migrating to other parts of the country/world due to
lack of industries and economic opportunities, high unemployment, frequent floods & draught across the state,
possibility of enhancing income etc. Bihar being an agrarian state is worst affected by climatic Disaster like heavy
flood in some region of north Bihar and draught in south Bihar. These climatic disasters results in lack of
agricultural jobs and low industrial growth with large youth base resulting in distress migration in search of job
opportunities.

As per NSSO 64th round data, main reason of male out-migration from Bihar is economic or employment related.
Around 30.7 per cent of the total out migrants moved to search an employment, as they were not in employment
at the place of origin whereas around 23.8 per cent of entire male out-migrants left their place of origin to get a
better employment than their previous employment. Moreover, 34.3 per cent of male out-migrants moved when
they got an offer of employment or better employment at place of destination. Also as per NSSO data, female out-
migration is heavily depending upon either the migration of parent or earning member of the family (61.1 per cent)
or marriage (29.1 per cent).
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3.3 The Objective

Bihar Skill Development Mission in its pursuit of creating an efficient Skills ecosystem has observed that a
perennial challenge being faced is the really low percentage of placement opportunities acceptance and eventual
retention in the job in-spite of placements being the eventual objective of all domain/core skilling endeavours. On
account of the limited availability of employment opportunities in the State of Bihar, a lot of the placement
opportunities coming up are outside the state and require the skilled candidates to migrate to various outside state
location. As observed a major hindrance in accepting such opportunities or continuing in such opportunities for a
substantial period of time is the unwillingness of the candidates to migrate on account of various uncertainty factors
such as:

Social security

Social acceptance

Livelihood generation

Lack of knowledge of the destinations geographical and demographic fabric

The uncertainty around the possibility of moving families

The fear of exploitation etc.

Thus a paradoxical situation has arose where the industry complains about there not being enough skilled
workforce in-spite of job opportunities being abundant whereas on the supply side there is a rampant rise in post
skilling unemployment.

Bihar Skill Development Mission (BSDM), Department of Labour Resources, Government of Bihar in order to
mitigate such concerns, bolster and facilitate the candidates to make an informed and supported migration,
proposes to set-up Migration Counselling cum Registration Centre (MCRCs) to provide migrants from the state of
Bihar to other states and districts, counselling services, identity documentation services, accommodation
assistance, better job opportunities, post placement support, healthcare services, social/welfare entitlements,
banking services, remittance etc. and function for addressing all such sensitive issues of state migrants on time.

The objective of setting up this MCRC is as follows:

1. To guide migrants about accommodation and other logistical issues being faced by job aspirants moving from
Bihar to other states

2. To inform migrants about labour laws, social security and entitlement related issues being faced by job
aspirants with their respective employers after migrating to destination locations

3. To facilitate migrants in emergency situation and providing remedial support in situations like accidents,
casualties etc. at work place through liaison with the local administration of the destination place as well as
the Govt. of Bihar.

Though the MCRCs have primarily been envisaged to facilitate the skilled manpower migration but its scope will
not be limited to the skilled manpower migration only and will encompass facilitation / support to migrants from
all categories of migrants (from Bihar) working age people such as Blue Collared, Grey Collared or even White
collared.

3.4 Key Challenges faced by migrants

1. The migrants face a large number of challenges at destination due to unknown region and opportunistic
indifference treatment at work place and also denial of critical welfare entitlements.

2. Migrant face lot of issues in establishing their identity in the new cities due to lack of verifiable documents/proof.
The lack of verifiable proof of identity bars them from accessing basic facilities such as rental accommodation,
health services etc. This in many cases leads to harassment at the hands of authorities.

3. Being new to the cities, migrants suffer from lack of information and struggle to navigate their course in the city.
The extended support during the initial period help migrants in settlement in the new environment.
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10.

11.

12.

13.

14.

15.

Migration destinations are characterized with denial or limited basic services such as shelter, sanitation and access
to water. Unsafe working conditions and unhygienic living conditions takes a toll on their health causing
occupational health issues.

Throughout India internal migration is characterized by poor recruitment practice. Since contractor is involved in
most of the recruitment process, migrant worker get less wages/salary. Also due to sharing of half/inadequate
information by contractors (or sub-contractors) and poor documentation makes it difficult to fix accountability at
work place.

Job aspirants placed through recruitment drives/job fairs/placement activities in different skilling intervention do
not continue for longer period of time with employers outside Bihar due to cultural shock and initial teething
problems during settlements and thus overall conversion ratio from skilled candidates to employed candidates
drastically reduces.

Migrants limited or lack of access to urban or local labour markets in the destination city restricts their ability to
find suitable jobs in case of loss of job or need for growth in career and income. Moreover, the informal economy
thrives on the inability of migrant workers to demand decent work conditions or find other jobs.

Personal and professional growth of migrants over a period of time is negatively affected due to their inability to
identify or obtain skill up-gradation and thus becomes redundant in the market place. This leads to stagnation in
career progression and in many cases further leads to return to native place.

Their access to banking and financial services is compromised as they are unable to produce the required proof
of identity and residence at a new location.

Migrants lose access to basic welfare entitlements such as subsidized food (PDS), health benefits etc. with a
change in location. In families moving as a unit, children suffer most as their access to education and basic
healthcare is severely affected.

The educational standards of most of the migrants are low and earn subsistence wages. As a result they are prone
to payment frauds and abuse.

They are engaged in risky, hazardous occupations but rarely have access to welfare benefits such as insurance or
pension.

Several migrants enter the labour market at an early age (due distress migration) with limited education and Skills.
Hard manual labour for 12-14 hours a day coupled with lack of access to welfare entitlements such as health
benefits, subsidized foods etc.

Families of migrants which are left-behind faces lot of issues and has to struggle in terms of increased workload
and lack of knowledge about government schemes to list a few.

The migrant face extreme hardship during transit between the source & destination. There are countless instances
of Bihari migrants facing harassment & exploitation at railway stations, where they queue up for space in the
general compartments, travel at the mercy of railway officials/police and are robbed of their hard earning while
returning home specially during festivals.

3.5 Role of Migration Counselling cum Registration Centre (MCRCs)

Migration Counselling cum Registration Centre (MCRC) is envisaged as a walk-in resource centre for migrants from
Bihar to guide/inform/facilitate/address the challenges being faced by intra and inter-state migrants in Bihar by
rendering crucial support services. This would also assist the candidates trained under Bihar Skill Development
Mission (BSDM) and looking for jobs in various cities & districts in India and also up-Skilling of migrant (from
unskilled migrants to skilled migrants) in tune with requirements of the destination economies so that they (migrants)
are better equipped with market-relevant skill with improved opportunities and decent employment at relatively higher
wage/remuneration.
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4.Key Tasks & Responsibilities of Project Management Consultant

Establishment, Operation and Maintenance of MCRC set up in and outside Bihar by BSDM.

5. Scope of Work will be as below but not limited to -

5.1 Scope of the Assignment

The primary objective of this RFP is the empanelment of agency for set-up/establish, operate and maintain
10 MCRCs in major cities (induatrial hub) outside Bihar and 10 MCRCs at identified districts of
Bihar as per the norms and guidelines of BSDM till the end of the contract period. The role of MCRC shall
be of a service provider and clientele would be people of Bihar.

5.1.1 The Indicative list of services to be provided by MCRCs-

e Registration Services- registration of people (in defined template through the software provided by
BSDM) already migrated (at destination cities) or planning to migrate (at source). To provide
information on all aspects of services at MCRC and provide Help-Line numbers (to migrant and their
family members at source). The maintenance of MIS in sync with BSDM portal and ensure that
information is shared with all relevant stakeholders of MCRC. Also MCRC service provider shall
maintain case file document of migrants attached to the centre.

e Pre-migration preparatory support- counselling of youth on various skill development programmes,
related job roles and opportunities post completion of these programmes, the job opportunities at the
destination location, career progression etc.

e Access to Placement Services- MCRC service provider to identify placement opportunities for BSDM
trainees & migrants of Bihar and build linkages with local industries, small and medium enterprises,
local market etc.

e Post placement counselling & support Services- objective is to create a supporting environment for
the migrant by providing information and services helping them settle in a new geographical location.
Also provide information on appropriate link-up services for identity establishment, convenient housing,
social & welfare entitlements, financial services, healthcare and other utility services etc.

e Follow-up intervention visits- MCRC service provider shall do follow-up intervention on the
counselling done to ensure migrant’s concern/issues are resolved.

e Skill up-gradation- provide information and enablement for up-skilling and education opportunities.

e Organizing Workshop and Awareness Events- MCRC service provider shall organize preventive
health workshops and awareness events on first Aid methods, Cleanliness and hygiene, family planning
and birth control, prevention of HIV/AIDS etc. Also to facilitate access to ESIC and enrolment in
Government based health insurance services.

e MCRC to provide inter-department or inter-institution liaison support as needed.

e MCRC service provider to coordinate with concerned Government Department, public/private
companies etc. and support migrants in case of exigencies and work disputes.
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e MCRC service provider to collect and share information on migration trends and skill set required in
tune with the destination economies/market.

e MCRC details like address, contact person name etc. must be displayed at prominent locations like
railway station, bus stand in cities of MCRC location and other locations deemed suitable to the bidder
or as directed/advised by BSDM.

e MCRC service provider shall undertake qualitative research amongst candidates and employers as
follow-up to Post- Placement tracking.

e MCRC service provider to organize Community building/recreational/solidarity activities like
Sporting events, celebrating festivals etc. atleast 4 such events in a year.

5.1.2 Physical Infrastructure

The MCRC should be conveniently located where it is easy for migrants to reach preferably close to public
spot like Railway station/ main inter-city bus stand etc., which act as the main disembarkation point for
trains/buses plying from Bihar. The overall space for the MCRC shall be minimum 1500 sq. ft. The major
elements of the infrastructure (suggestive) are as follows-

5.1.2.1 Two rooms, one hall and adequate reception area with waiting space— one room to serve as the
Office; One room as a Counselling room or Interview room. Hall to be used as conference hall or
multipurpose hall for facilitating interactions with stakeholders like employer, industry etc.

It should have proper provision of fresh air ventilation, adequate no. of Air Conditioner/ceiling fans, proper
light arrangements like tube lights, led bulbs etc., office furniture like tables, chairs and Notice board.
5.1.2.2 IT Infrastructure- should have 2 computers with licensed software, a printer with scanner, UPS, Bio-
metric device for personnel attendance, IP based CCTV camera, a camera and broadband internet
connection.

5.1.2.3 Landline Telephone connection (in case of any disruption in service alternate arrangements must be
made immediately)

5.1.2.4 Two Clean washroom (each separate for men and women)

5.1.2.5 Adequate power back-up facility.

5.1.2.6 RO+UV for safe drinking water

5.1.2.7 Dustbin with disposable bags in every room/hall

The centre and rooms should be disabled friendly to the extent feasible. The MCRC could also plan to
progressively enhance and upscale the facilities as well.

5.1.3 Name of Cities (outside Bihar) where MCRC is to be set-up

SI. No. | Name of city | Railway station (RS)/ Bus stand (BS)
1 Mumbai Lokmanya Tilak Terminus (RS)
2 Delhi NCR Anandvihar (RS)
3 Kolkata Howrah (RS)
4 Bangalore Yesvantpur (RS)
5 Hyderabad Secunderabad (RS)
6 Tirupur Tirupur (BS)
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7 Surat Surat (RS)

8 Pune Pune (RS)

9 Ludhiana Ludhiana (RS)
10 Jaipur Jaipur (RS)

The MCRC should be located as near as possible from the mentioned railway station/bus stand where it is
easy for migrants to reach and locate the centre.

5.1.4 Name of Districts (within Bihar) where MCRC is to be set-up

1<2)
P
©

Name of District

Patna
Kishanganj
Katihar
Saharsa
Siwan
Darbhanga
Muzaffarpur
Samastipur
Sitamarhi
Gaya

©| o | o g | w| | k]
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The MCRC should be located in the district head-quarter at a convenient location near railway station/bus
stand where it is easy for prospective migrants to reach and locate the centre. However, the BSDM may
provide Govt. space if available in certain districts and in such cases rent of the space as determined by the
rent controller under the Bihar Rent Control Act shall be deducted from the payment made to the bidder.

Note: The locations mentioned in this RFP may be modified/changed by BSDM. If the situation so
warrants, under such a situation negotiation would be held with the selected bidder/s for the new location.
Alternatively fresh quote for the new location may be taken from all the technically qualified bidders.
Bidders will be responsible for Establishing (including space, infrastructure & office set-up), Operating and
Maintenance of Migration Counselling Cum Registration Center/s. It must be clearly understood that the
scope of work is intended to give the bidder an idea about the order and magnitude of the work and is not
in any way exhaustive and guaranteed by BSDM. The bidder shall carry out all the tasks in accordance with
the requirement of the RFP and due diligence and it shall be the responsibility of the bidder to fully meet all
the requirements of the RFP. If during the course of execution of the project, any revisions or additions to
the work are to be made to meet the goals of BSDM or this RFP, all such changes shall be carried out within
the contract price only.

6. Proposed Structure of MCRC- Manpower and Staffing

Each of the MCRC (located outside Bihar) will be manned by a team of 4 resource persons (Program
Manager, MCRC Coordinator, Mobilizer/counsellor & MIS-cum-Office Executive) looking after various
functions of the centre. Similarly each of the MCRC (located within Bihar) will be manned by a team of 2

resource persons (MCRC Coordinator & MIS-cum-Office Executive).
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The program manager/MCRC coordinator (in case of MCRC within Bihar) would be in-charge of the
coordination of all activities as well as reporting of work to BSDM. He/ She shall be assisted by MCRC
coordinator, Mobilizer/counselor and MIS-cum-Office Executive. The specialist services may be made
available on — call basis.

For the overall strategic guidance to the project the MCRC team would require inputs from the head and
senior management of the implementing organization. The costing of the project should include provision
for time of the Executive Director/ Chairman/ Secretary/other senior personnel of the respective
organizations.

The following table presents designation wise education, experience and key roles & responsibilities of the

personnel to be deployed at MCRCs--

Designation Qualification & Skills Role & Responsibility
Educational - Management, Coordination and operationalization of the
Quialification-- centre’s activities.
Post graduate in - Liaison with state authorities/stakeholders in the
Management/MSW/MBA Government, local authority, employers, banks,
/PGD in Rural hospitals, etc.
Management from - Preparation of monthly activity calendar.
Program reputed academic - Organizing Workshops, capacity building activities for
Manager institution with minimum beneficiaries and also for team.
6 years of experience in - Engage with external resources and vendors for delivery
handling similar of planned activities/key services.
assignments. - Organizing monthly team meetings and monitoring of
Skills/Aptitude— implementation.
Team management, - Periodic (monthly, quarterly, annually) reporting of
Planning, Liaisoning MCRC activities to BSDM.
skills, proficient in
English, Hindi & local
language of the state (of
MCRC location),
Documentation &
reporting
MCRC Educational - Responsible for day-to-day management of MCRC and
Coordinator Qualification-- execution of planned activities as per schedule.
Post graduate- MSW/ - Interaction with important stakeholders like bank
MBA /PGD in Rural officials, employers, Government officials etc.
Management from - Assistance to program manager in organizing
reputed academic workshops.
institution with minimum | - Follow-up intervention on the counselling done to
4 years of experience in ensure resolution of migrants issues.
handling similar - Sharing of information with migrants on job
assignments. opportunities/career  progression post Skill up-
Skills/Aptitude— gradation.
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Client relationship
management, program
implementation strategy,
proficient in English,
Hindi & local language of
the state (of MCRC
location), Documentation

- Guiding mobilizer for organizing labour meetings (basis
external stakeholder’s feedback).

& reporting.
Educational - Undertake registration and Counselling of migrants on
Qualification-- identity establishment, convenient housing, social &

Post-Graduate with
minimum 3 years of
relevant experience.

welfare entitlements, financial services, job roles and
opportunities, safety at work place etc.
- Outreach, establishing contacts and rapport building

Mobilizer/
Counsellor Certificate in counselling with migrant and their families.
will be given additional - Awareness building on issues of migration and services
marks in technical at the community level.
evaluation. - Undertaking household listing exercise, Survey and data
collection related to profiling of migrants and
Skills/Aptitude— documentation on impact of services rendered.
Community mobilization |-  Organizing labour meetings and sharing information on
& rapport building, Labour laws (with the help of expert).
proficient in English,
Hindi & local language of
the state (of MCRC
location), able to work in
team.
Educational - Management of MIS in sync with BSDM portal
MIS-cum-Office | Qualification-- (including migrant registration databank) and sharing
Executive

Graduate with minimum
2 years of relevant
experience.

Candidate with KYP
certification/any other IT
sector job role
certification under BSDM
short term skilling
courses/any other
computer application
related certificate
(minimum 6 months
course) will be given
preference & additional
marks in technical
evaluation.

with senior management.

- Administrative (including book keeping) and logistical
support to MRC program team.

- Management of all service related documentation at
MCRC level.

- Reception of migrants walking into the centre and
maintaining required records (in defined format).

- Handle calls on Help-Line.

- Data entry of the surveys undertaken by the centre’s
team

- Support MCRC team on calling for public or labour
meetings, launch or disseminate information on new
products and services and any action deemed suitable by
the program manager.

- Management of Offices assets and daily cleanliness.
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Skills/Aptitude—
Conversant in MS office,
documentation, reporting,
Office administration,
proficient in English,
Hindi & local language of
the state (of MCRC
location), minimum
typing speed (in English
& Hindi) of 30 words per
minute.

/. General Conditions and Provisions

Definitions

1.“BSDM” means Bihar Skill Development Mission

I1.“Client” means the implementing agency of SANKALP Scheme in State of Bihar i.e. the Bihar Skill
Development Mission, a Society formed under Department of Labour Resources, Government of Bihar
that signs the Contract for the Services with the selected Project Management Consultant.

l1l.“Project Management Consultant/Bidder/Program Management Unit (PMU)” means a company or
partnership firm having local presence in the State of Bihar or else that is bidding for Establishing,
Operating and Maintenance of MCRCs under this RFP. The word Project Management Consultant and
PMU wherever written should be read interchangeably.

IV.“Contract” means a legally binding written agreement signed between the Client and the Project
Management Consultant and includes all the attached documents listed thereon.

V.“Day” means a calendar day.

VI.“State Government” means the Government of Bihar.

VII.“Key Expert (s)” means personnel to be deployed at respective MCRC and whose CV will be shared and

approved by BSDM before deployment for the respective MCRC. These personnel will be needed to be
on the payroll of the Bidder.

VIIl.“Registration" means a unique ID of a person whose name, address etc. are registered on BSDM portal.

IX.“Placement" means a candidate obtaining a letter of traineeship/apprenticeship or employment within
stipulated days (as per BSDM norms) of his completing a specific course and thereafter having a
minimum prescribed proof of salary or compensation

X.“LOI” means the Letter of Invitation sent by the Client to the selected Project Management Consultant.

XI.“LOA” means the Letter sent by client to the selected Project Management Consultant after the legal
agreement. LOl and LOA may be used interchangeably.

XIl.“Proposal/Bid” means the Technical Proposal and the Financial Proposal of the Project Management
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Consultant in response to the RFP.

XIIl.“Proposal due date” means the date of opening of the Technical bid.

XIV.“RFP” means the Request for Proposals prepared by the Client for the selection of Project Management

Consultants for Establishing, Operating and Maintenance of MCRCs.

XV.“Services” means the work to be performed by the Project Management Consultant pursuant to the

Contract.

XVL.“TOR” ( in RFP) means the Terms of Reference that explain the objectives, scope of work, activities, and

tasks to be performed, respective responsibilities of the Client and the Project Management Consultant,

and expected results and deliverables of the assignment.

8. Glossary
Abbreviation Particular
BSDM Bihar Skill Development Mission
MCRC Migration Counselling cum Registration Centre
EMD Earnest Money Deposit
FTP Full Technical Proposal
GTP Government Training Provider
LOA Letter of Award
LOI letter of Intent
MSDE Ministry of Skill Development and Entrepreneurship
NSDC National Skill Development Corporation
PMC Project Management Consultant
PMKVY Pradhan Mantri Kaushal Vikas Yojana
PMU Project Management Unit
RFP Request for Proposal
SSC Sector Skill Council

9. Conflict of Interest and Corrupt and Fraudulent Practices:

A.

B.

The selected Project Management Consultant shall not receive any remuneration in connection with
the assignment except as provided in the Agreement. The Project Management Consultant and its
affiliates shall not engage in consulting activities that conflict with the interest of the BSDM under the
contract. It should be the requirement of the consultancy contract that the Project Management
Consultants should provide professional, objective and impartial advice and at all times hold the BSDM
interest paramount, without any consideration for future work, and that in providing advice they avoid
conflicts with other assignments and their own corporate interests. Project Management Consultants
shall not be hired for any assignment that would be in conflict with their prior or current obligations to
the BSDM, or that may place them in a position of being unable to carry out the assignment in the best
interest of the client.

The Project Management Consultant has an obligation to disclose to BSDM any situation of actual or
potential conflict that impacts its capacity to serve the best interest of its Client. Failure to disclose
such situations may lead to the disqualification of the Project Management Consultant or the
termination of its Contract.
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C. Corrupt and Fraudulent Practices:

BSDM will reject a proposal for award if it determines that the bidder recommended for award, or any
of its personnel, or its agents or, vendors and/or their employees, has, directly or indirectly, engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the contract in
question;

For the purposes of this provision, the terms are set forth as follows:

(i)“Corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence improperly the actions of another party;

(ii)“Fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

(iii) “Collusive Practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

(iv) “Coercive Practice” is impairing or harming, or threating to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

(v)“Obstructive Practices” is deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to BSDM in order to materially impede an
investigation into allegations of a corrupt, fraudulent, collusive or coercive practices; and or threating,
harassing, or intimidating any party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation.

10. Evaluation of Bids:

The evaluation would consist of following phases:

Phase I: Evaluation of Preliminary Eligibility Criteria.

Phase II: Evaluation of Technical Proposal (Technical Score).

Phase lll: Evaluation of Financial Bids.

Phase IV: Combined Evaluation of Technical and Financial Bids (QCBS).

11. Preliminary Eligibility Criteria: (To be supported by documentary evidences which
should be properly scanned and uploaded):

The bidders should satisfy the following eligibility criteria to qualify for the Technical Evaluation.
Proposals not meeting the eligibility criteria and failed to upload the supporting documents (legible) will

be summarily rejected:

SI. Eligibility Criteria Documentary Evidence
No.
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1. The bidder should be a Legal Business Entity as below (Any kind of | Certificate of
consortium is not allowed). For the purpose of this Invitation for RFP | Incorporation
document, a Business Entity shall mean a company registered in India
under the Companies Act, or a partnership firm registered under the
Limited Liability Partnership Act and operating for the last 10 years in
Business Consulting/Project Management/similar work as per scope of
work of this RFP as on March 31, 2018.

2. The bidder should have a minimum average annual turnover of INR | CA Certificate and Audited
100 Crores in previous three financial years (FY 2015-16, 2016-17 and | Financial Statements of FY
2017-18). 2015-16, 2016-17 and

2017-18.

3. The bidder should must have a minimum positive net-worth of INR 5 | CA Certificate and Audited

Crores as on 315t March, 2018. Financial Statement of FY
2017-18.

4, The bidder should have a minimum annual turnover of INR 10 Crores | Specific CA Certificate
from Government consulting services/Government Projects in India
in each of the last 3 financial years (FY 2015-16, 2016-17 and 2017-

18).

5. Bidding firm should have more than 200 People on the payroll. Certificate from HR

6. The bidder should not have been blacklisted or debar by any State / | Affidavit
Central Government or their agencies or Public Sector Undertakings
(PSUs) as on bid submission date for corrupt, fraudulent or any other
unethical business practices or for any other reason.

Only those bidders who have passed the Preliminary Eligibility Criteria will be eligible for Technical
Evaluation.

12. Technical Evaluation (Technical Score-ST):-

Technical Evaluation Criteria is given below :-

Sl. No. Technical Evaluation Criteria Marks
1. The bidder should have a minimum average annual turnover (T) of Full marks — 200
INR 100 Crores in previous three financial years (FY 2015-16, 2016- a. 150 marks
17 and 2017-18). b. 175 marks
a. T=100crores c. 200 marks
b. 100 crores < T <= 150 crore
c. T>150 crores
2 The bidder should have a minimum net-worth (NW) of INR 05 Crores | Full marks — 200
as on 31t March, 2018. a. 150 marks
a. NW =05 crores b. 175 marks
b. 05 crores < NW <= 08 crores c. 200 marks
c. NW>08 crores
3. The Bidder should have worked/working on at-least 2 Government | Full marks — 200

Projects during the last 5 years, each of minimum project value >=
INR 2 Cr, with any Central Govt./ State Govt.
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No. of Government Projects (GP) having minimum project value >= a. 150 marks

INR 2 Cr b. 175 marks
a. GP=02 c. 200 marks
b.02 <GP <=05
b. GP>05

Technical presentation Full Marks- 400

a. Past Work Experience

b. Overall Organization strength and its presence at destination
city/district of MCRC location.

c. Project Understanding/Approach & Methodology proposed
for carrying out the said assignment

d. Detailed Work Plan

Total Technical Score (ST) 1000 marks

» To qualify for Financial Bid opening the bidder must score a minimum of 700 marks, out of which
minimum 200 marks must be from Technical Presentation.

» For this RFP, the Marks under Technical Proposal (Technical Score) has a total weightage of
[80%].

13. Financial Bid Evaluation:

13.1 A fixed price fee to be quoted for the entire scope of work Establishing (including
space, infrastructure & office set-up), Operating and Maintenance of MCRCs for
effective Implementation and Monitoring through deployment of Human Resources
MCRCs.” Prices quoted should be inclusive of all fees towards complete scope of
work, all taxes, duties, levies, license fees, excluding GST and shall also include all
expenses incurred for the execution of the contract such as travel expenses,
transportation expenses, other expenses, office expenses, out of pocket expenses
etc. along with margin. GST will be paid extra. Conditional Financial Bid shall be out-
rightly rejected.

13.2 It is mandatory for the bidders to quote price/s for all 20 MCRC locations, failing
which the bid will be outright rejected. The grand total of Annual Cost for each
MCRC separately, as quoted in FIN-2 shall be considered as the quote value for
evaluation of financial bid for the respective MCRC; that is to say for each MCRC
a separate evaluation of Financial Bid shall take place under QCBS method.

13.3 No adjustment of the contract price shall be made on account of any variations in
cost of labor and materials or any other costs components affecting the total cost
in fulfilling the obligations under the contract. The prices, once offered, must
remain fixed and will be subject to yearly escalation of 8% only during the project
period.

13.4 In this phase, the Financial Bids of only those Bidder, who are technically qualified
under Technical Evaluation as above under Point 12, shall be opened.
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13.5 Formula to determine the scores for the Financial Bid for a particular MCRC shall be
as follows:

SF = (FL / F), Where

SF is the Financial Score

FL is the value of lowest Commercial Bid for a particular MCRC
F is the price quoted in the bid under consideration for that MCRC.

14. Combined Evaluation of Technical & Financial Bid for a particular MCRC:

15.

() The Total score of the Bidder for a particular MCRC will be determined as under
Total Score (TS) = (0.8 x ST) + (0.2 x SF)

(i)  The Bid of the Bidder, who obtains the highest TS value, will be rated as the best Bid. In the
event of a tie, the bid with the highest technical score (ST) will be rated as the best bid. Beyond that,
Tendering Authority will decide the matter in its full discretion.

(iii)  The Authority will award the Contract to the successful Bidder whose bid has been determined
to be substantially responsive and has been determined as the best bid, provided further that the Bidder
is determined to be qualified to perform the Contract satisfactorily. The Authority shall however not
bind itself to accept the best bid or any bid and reserves the right to accept any bid, wholly or in part.

Important Terms

15.1

15.2

15.3

Eligibility

It will be the Project Management Consultant’s responsibility to ensure that it meets the eligibility
requirement as mentioned under point 10.

General Considerations

In preparing the Proposal, the Project Management Consultant is expected to examine the RFP in
detail. Material deficiencies in providing the information requested in the RFP may result in rejection
of the Proposal.

Cost of Preparation of Proposal

The Project Management Consultant shall bear all costs associated with the preparation and
submission of its Proposal, and BSDM shall not be responsible or liable for those costs, regardless of
the conduct or outcome of the selection process. BSDM is not bound to accept any proposal, and
reserves the right to annul the selection process at any time prior to Contract award, without thereby
incurring any liability to the Project Management Consultant.
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15.4

15.5

15.6

15.7

15.8

Language
The Proposal, as well as all correspondence and documents shall be written in English Language Only.

Documents comprising the proposal

The Proposal shall comprise all the Tech Forms and supporting and has to be properly scanned and
uploaded on e-proc portal.

Only One Proposal
The Project Management Consultant shall submit only one Proposal.

Proposal Validity

The Project Management Consultant’s Proposal must remain valid for at least 180 days after the
Proposal submission deadline. A bid valid for a shorter period shall be rejected by the BSDM as non-
responsive bid.

In exceptional circumstances, prior to the expiration of the bid validity period, the BSDM may request
bidders to extend the period of validity of their Bids. The EMD shall also be extended for a
corresponding period. A bidder may refuse the request without forfeiting its bid security i.e. EMD. A
bidder granting the request shall not be required or permitted to modify its bid. The request and the
responses shall be made in writing.

If it is established that any Key Expert nominated in the Project Management Consultant’s Proposal
was not available at the time of Proposal submission or was included in the Proposal without his/her
confirmation, such Proposal shall be disqualified and rejected for further evaluation.

Project Management Consultant cannot change the Key Experts as submitted in response to the bid,
except in case of resignation, medical incapacity or death, reasons beyond the control of Project
Management Consultant or for reasons to the satisfaction of CEQ, BSDM, for the entire project period
unless there is written approval of CEO, BSDM. The Key Experts have to be full-time on this project
and at the location mentioned as per the RFP. For any change request of Key Expert, the substitute
has to be an individual with similar / better experience & qualifications and accepted in writing by CEO,
BSDM.

If the client finds that any of the personnel have 1) committed serious misconduct, or have been
charged with having committed a criminal action, or 2) have reasonably caused to be dissatisfied with
the performance of any of the personnel, then the Project Management Consultant shall, at the Client’s
written request specifying the grounds thereof, provide as a replacement a person with qualifications
and experience acceptable to the client.

Extension of Validity Period

BSDM will make its best effort to complete the processing within the proposal’s validity period.
However, should the need arise, BSDM may request, in writing, all Project Management Consultant
who submitted Proposals prior to the submission deadline to extend the Proposal’s validity.

If the Project Management Consultant agrees to extend the validity of its Proposal, it shall be done
without any change in the original Proposal and with the confirmation of the availability of the Key
Experts.

The Project Management Consultant has the right to refuse to extend the validity of its Proposal in
which case such Proposal will not be further evaluated.
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15.9

15.10

15.11

D.

Substitution of Key Experts at Validity Extension

If any of the Key Experts become unavailable for the extended validity period, the Project Management
Consultant shall provide a written adequate justification and evidence satisfactory to BSDM together
with the substitution request. In such case, a replaced Key Expert shall have equal or better
qualifications and experience than those of the originally proposed Key Expert.

If the Project Management Consultant fails to provide a replacement of any Key Expert with equal or
better qualifications, or if the provided reasons for the replacement or justification are unacceptable
to BSDM, such proposal will be rejected.

Sub-Contracting

Project Management Consultants shall not Sub-Contract the assignment or any part of it or Scope of
work to any other agency or organization.

Earnest Money Deposit

Every bidder participating in the bidding process must furnish the required earnest money deposit and
in the form as specified in the Notice Inviting RFP.

Refund of EMD: The EMD of unsuccessful bidders shall be refunded soon after final acceptance of bid
and award of contract.

EMD of Successful Bidder: EMD of the successful bidder will be returned on submission of the
Performance Guarantee as mentioned in the RFP.

Forfeiture of EMD: The EMD taken from the bidder shall be forfeited in the following cases:-

e When the bidder withdraws or modifies his bid proposal after opening of bids.

e When the bidder does not execute the agreement after placement of order within the specified
time.

e When the bidder does not deposit the required Performance Guarantee after the
issuance of Letter of Award/ work order.

15.12 Technical Proposal Format and Content

A.

B.

C.

Technical Proposal shall not include any financial bid information. Technical Proposal containing
financial bid information shall be declared non-responsive. All Technical Bid Documents should be
properly scanned, arranged and uploaded on portal.

The Project Management Consultant is required to submit a Complete Technical Proposal using the
Standard Forms provided in the RFP.

The bidders should ensure that all the required documents as mentioned in the tender document
are submitted/ uploaded along with the bid and in the prescribed format only. The bidder shall
upload the scanned copies of all the relevant certificates, documents etc., in support of their
eligibility criteria / technical bids and other certificate /documents in the e-Procurement web site
(https://www.eproc.bihar.gov.in). This will be bidder’s sole responsibility to ensure that all required
documents have been uploaded and all uploaded documents, when downloaded must be
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legible/readable failing which their bid will be rejected. Hence it is advised that all the documents
should be properly scanned and uploaded.

D. NO Hard Copy of any Documents: No Documents, whatsoever it may be (except EMD), has to be
submitted in hard copy. Failure to comply the same may result in rejection of Bid.

E. Bidder shall submit all the required documents as mentioned in the annexure including Tech Forms.
It should be ensured that various formats mentioned in this RFP should be adhered to and no
changes in the format should be done.

F. The bids submitted by telex/telegram/fax/e-mail/hard-copy etc. shall not be considered (except
EMD). No correspondence will be entertained on this matter.

G. BSDM shall not be responsible for any delay or non-receipt/ non delivery/Non-uploading/ Non
downloading/ corrupt files/ non legible when downloaded, of the documents. No further
correspondence on the subject will be entertained.

15.13 Financial Proposal

The Financial Proposal shall be prepared using the Standard on line Forms only, the format of which is
provided in the RFP for reference only. It shall include all costs associated with the assignment including
all travel, lodging, boarding, communication (mobile and landline), computers and consumables as
required for the project, rentals etc. State will not bear any cost other than the lump-sum fee
mentioned in the financial proposal.

Please note that any scanning and then up-loading of financial bid is strictly prohibited. The financial
bid format shared under this RFP is for reference only. The financial bid will have to be submitted as
per standard on-line format (E-proc) only.

The Resources has to follow the working hours, working days and Holidays of Government of Bihar.
However resource shall be available on a holiday if so is required by BSDM. No extra payments will be
made for working on extended hours/Saturdays/Sundays/Holidays to meet the committed/required
time schedules.

15.14 Yearly Price Adjustment

A. The Rate-Card (FIN 2) will be subjected to yearly price escalations of 08% and will be valid for the period
of contract (72 months). However the project duration may be extended further upon mutual
agreement of both the parties on the escalated rates with yearly escalation of 08%.

B. The Project Management Consultant shall agree to carry out any additional assignment or increase in
man-power, during the assignment period as per instruction of the BSDM, the Fees of the change
request will be arrived upon by mutual agreement of the scope of work and the Rate-Card provided by
the Project Management Consultant as Fin-2 will be used for the same.

15.15 Taxes

a. The Project Management Consultant shall be responsible for meeting all tax liabilities arising out of the
Contract.
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b. The income tax etc., if applicable, shall be deducted at source from the payment to the Selected Bidder as
per the law in force at the time of execution of contract.

c. Ifthere would be any increase in the taxes (direct/indirect/local), levies, duties, and fee etc. whatsoever,
and other charges during tenure of contract, the financial burden of the same shall be borne by the bidder.
Increase in taxes on account of change in law, GST shall be borne by the BSDM.

If any tax exemptions, reductions, allowances or privileges may be available to the selected bidder, BSDM
shall use its best efforts to enable the successful/selected bidder to benefit from any such tax savings to the
maximum allowable extent.

15.16 Confidentiality

From the time the Proposals are opened to the time the Contract is awarded, the Project Management
Consultant should not contact BSDM on any matter related to its Technical and/or Financial Proposal.
Information relating to the evaluation of Proposals and award recommendations shall not be disclosed to
the Project Management Consultants who submitted the Proposals or to any other party not officially
concerned with the process, until the publication of the Contract award information.

Any attempt by shortlisted Project Management Consultants or anyone on behalf of the Project
Management Consultant to influence improperly the Client in the evaluation of the Proposals or Contract
award decisions may result in the rejection of its Proposal

Notwithstanding the above provisions, from the time of the Proposals* opening to the time of Contract
award publication, if a Project Management Consultant wishes to contact BSDM on any matter related to
the selection process, it should do so only in writing.

15.17 Amendment to “RFP”

At any time prior to the deadline for submission of Proposal, subsequent to the pre offer meet, the BSDM
may, for any reason, whether at its own initiative or in response to clarifications requested by an Bidder,
modify the “RFP” document by the issuance of Addendum/ Amendment and posting it on the Official Website.
In order to afford the Bidders a reasonable time for taking an amendment into account, or for any other
reason, the BSDM may, in its sole discretion, extend the Proposal Due Date.

15.18 Bid Preparation

The Bidder shall be responsible for all cost associated with the preparation of its Bid and its participation in
the selection process. BSDM shall not be responsible nor in any way liable for such cost, regardless of the
conduct or outcome of the selection process. Please note that the BSDM reserves the right to reject all or any
of the offers without assigning any reason whatsoever.

15.19 Withdrawal of Bid

The Bidder shall be responsible for all cost associated with the preparation of its Bid and its participation in
the selection process. BSDM shall not be responsible nor in any way liable for such cost, regardless of the
conduct or outcome of the selection process. Please note that the BSDM reserves the right to reject all or any
of the offers without assigning any reason whatsoever and cancel the RFP.
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15.20 Proposals Evaluation

The Project Management Consultant is not permitted to alter or modify its Proposal in any way after the
proposal submission deadline. While evaluating the Proposals, the Client will conduct the valuation on the
basis of the uploaded Technical and Financial Proposals. However, BSDM may seek clarification on the
information.

Please note that any scanning and then up-loading of financial bid is strictly prohibited. The financial bid
format shared under this RFP is for reference only. The financial bid will have to be submitted as per
standard on-line format (E-proc) only.

15.21 Correction of Errors

Activities and items described in the Technical Proposal but not priced in the Financial Proposal, shall be
assumed to be included in the prices of other activities or items, and no corrections are made to the
proposal.

BSDM will (a) correct any computational or arithmetical errors, and (b) adjust the prices if they fail to
reflect all inputs included for the respective activities or items in the Technical Proposal. In case of
discrepancy between (i) a partial amount (sub-total) and the total amount, or (ii) between the amount
derived by multiplication of unit price with quantity and the total price, or (iii) between words and figures,
the former will prevail.

15.22 Award

a. After issuance of LOI by BSDM, the selected bidder shall submit Performance Bank Guarantee and shall
sign the contract with BSDM within 15 days. BSDM shall then issue the letter of award to the selected
bidder and promptly notify the other shortlisted Project Management Consultants.

b. Failure to comply required eligibility in stipulated period, BSDM will be at liberty to invite next qualified
bidder for award of the project.

15.23 Performance Bank Guarantee (PBG)

A. Within 15 days from the date of Letter of Invitation (LOI) from BSDM, the successful Project Management
Consultant company/firm shall furnish the Performance Bank Guarantee (PBG) of an amount equal to 5%
of its Financial Proposal (i.e. 72 months project value), by way of DD/ Performance Bank Guarantee issued
by one of the Nationalized/Scheduled Banks in India for the due performance of the Assignment in the
format at Appendix-l. The Performance Bank Guarantee shall be for valid for the initial project period of
thirty six months and has to be extended accordingly for extension of project, if any.

B. The PBG submitted will be for 72 months. However in case of extension of project, above performance
guarantee will have to be renewed for the extended period of the project.

C. Refund of PBG: The PBG shall be refunded within six months from the date of successful completion of the
assignment.
D. Forfeiture of PBG: PBG shall be forfeited in the following cases:
. When any terms and condition of the contract is breached.

Il.  When the selected Bidder fails to commence the services or fails to provide deliverables
after partially executing the purchase/work order
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E. The Resource has to follow the working hours, working days and Holidays of Government of Bihar.
However resource shall be available on a holiday if so is required by BSDM. No extra payments will be
made for working on extended hours/Saturdays/Sundays/Holidays to meet the committed/required time
schedules.

15.24 Format of Performance Bank Guarantee (PBG) and Agreement: These will be shared at the
time of issuance of LOI.

15.25 Limitation of Liability:

Limitation of Liability: In no event shall either party be liable for consequential, incidental, indirect, or punitive
loss, damage or expenses (including lost profits). The selected bidder shall not be liable to the other hereunder
or in relation hereto (whether in contract, tort, strict liability or otherwise) for more than the value of the fees

to be paid (including any amounts invoiced but not yet paid) under this Agreement.

16 Project Deliverables and Payment Terms & Schedule

16.1

16.2

16.3

16.4

16.5

Commencement of Services:

The date for the commencement of services is within 30 calendar days of contract signing and shall
complete the deployment of the entire work force within 60 days of the contract signing.

Knowledge Transfer

The Project Management Consultant will initiate the knowledge transfer to the BSDM staff before six
month of the completion of the project.

Period of assignment and Extension thereof:

The project duration will be of 72 months or closure of the SANKALP project by Government of India,
whichever is earlier.

However the project duration/ contract period may further be extended upon mutual agreement of
both the parties subject to same terms and conditions and on the basis of rate card as in FIN-2 with
8% yearly escalation clause.

Payment Schedule

The quarterly invoice will be generated and submitted on the last working day of the quarter to the
BSDM by the Project Management Consultant. If there is no objection in terms of performance,
deliverable or invoice value, is raised, in 15 days from the invoice date by the BSDM, the invoice and
the deliverables will be deemed accepted by the BSDM.

Payments to the Project Management Consultant

Project Management Consultant will follow a quarterly invoicing process. The type of reports/
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deliverables format will be finalized at project inception. For practical purposes, payment will be
treated as on deliverables based and not attendance based. Though PMC will be required to submit
attendance with their invoice. All the deliverables for the quarter will be submitted as per the timelines
as per the Deliverables mentioned in RFP or as will mutually agreed upon during the project inception
stage.

B. The consolidated quarterly invoice will be generated and submitted on the last working day of the
guarter to the BSDM.

C. The deliverables & the quarterly invoice will be assessed and if there is no objection in terms of
performance, deliverable or invoice value, is raised in 15 days from the invoice date by the BSDM, the
invoice and the deliverables will be deemed accepted by the BSDM, and will be good for payment.

D. BSDM will then pay to Project Management Consultant in next 15 days.

16.7 Conduct of Project Management Consultant Manpower

The conduct of Project Management Consultant will be in line with best practices throughout the term of
the contract. Attendance and punctuality will be minimum expectations from the resources deployed
at/for Bihar Skill Development Mission.

1. Each office of the Project Management Consultant will have biometric attendance monitoring system and
regular attendance of personnel will be monitored by BSDM. Attendance of personnel on travel or field
duty can be certified by Program Manager.

2. ltis expected that in a quarter minimum 80% of aggregated attendance at the MCRC is maintained and
reported as part of the Performance Reports Monthly.

3. Any absenteeism other than for valid reasons (submitted & approved either before the leave or at most 5
days of leave) beyond 5 days, BSDM will have the right to deduction of Rs.2000 per day for the resource in
addition to the deduction of honorarium payable for the period of absence. This will be calculated on a
monthly basis and the amount will be deducted from the Quarterly Payments.

16.8 Other Terms & Conditions

16.8.1 Interpretation

If the context so requires it, singular means plural and vice versa.

16.8.2 Entire Agreement

The Contract constitutes the entire agreement between the BSDM and the Selected bidder and supersedes all
communications, negotiations and agreements (whether written or oral) of parties with respect thereto made
prior to the date of Contract.

16.8.3 Amendment

No amendment or other variation of the Contract shall be valid unless it is in writing, is dated, expressly
refers to the Contract, and is signed by a duly authorized representative of each party thereto.
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16.8.4 Non-waiver

Subject to the condition below, no relaxation, forbearance, delay, or indulgence by either party in enforcing
any of the terms and conditions of the Contract or the granting of time by either party to the other shall
prejudice, affect, or restrict the rights of that party under the Contract, neither shall any waiver by either party
of any breach of Contract operate as waiver of any subsequent or continuing breach of Contract.

Any waiver of a party’s rights, powers, or remedies under the Contract must be in writing, dated, and signed
by an authorized representative of the party granting such waiver, and must specify the right and the extent
to which it is being waived.

16.8.5 Severability

If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, such
prohibition, invalidity or unenforceability shall not affect the validity or enforceability of any other provisions
and conditions of the Contract.

16.9 Governing Law

The Contract shall be governed by and interpreted in accordance with the laws of the Bihar State/ the Country
(India) and under the jurisdiction of Patna Court.

16.10 Force Majeure

16.10.1 Definition

I.  For the purposes of this Agreement, “Force Majeure” means an event which is beyond the
reasonable control of a Party, and which makes a Party’s performance of its obligations hereunder
impossible or so impractical as reasonably to be considered impossible in the circumstances, and
includes, but is not limited to, war, riots, civil disorder, earthquake, fire, explosion, storm, flood or
other adverse weather conditions, strikes, lockouts or other industrial action (except where such
strikes, lockouts or other industrial action are within the power of the Party invoking Force Majeure
to prevent), confiscation or any other action by government agencies.

II.  Force Majeure shall not include (i) any event which is caused by the negligence or intentional action
of a Party or agents employees thereof, nor (ii) any event which a diligent Party could reasonably
have been expected to both (A) take into account at the time of the conclusion of this Agreement
and (B) avoid or overcome in the carrying out of its obligations hereunder

lll.  Force Majeure shall not include insufficiency of funds or failure to make any payment required
hereunder

IV.  The Force Majeure would be applied to Patna Districts which have been so stated by Director,
BSDM in writing; is part of Government of Bihar directives and is agreed by Project Management
Consultant.

V. BSDM will decide the eventuality of Force Majeure which will be binding on both the parties.
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16.10.2 No breach of Agreement

The failure of a Party to fulfil any of its obligations hereunder shall not be considered to be a breach of, or
default under, this Agreement in so far as such inability arises from an event of Force Majeure, provided that
the Party affected by such an event has taken all reasonable precautions, due care and reasonable
alternative measures, all with the objective of carrying out the terms and conditions of this Agreement. The
Project Management Consultant shall not be liable for forfeiture of its PG or/ and BG, if and to the extent
that it’s delay in performance or other failure to perform its obligations under the Contracts the result of the
Force Majeure.

16.10.3 Measures to be taken
I. A Party affected by an event of Force Majeure shall take all reasonable measures to remove such
Party’s inability to fulfil its obligations hereunder with a minimum of delay.

IIl. A Party affected by an event of Force Majeure shall notify the other Party of such event as soon as
possible, and in any event not later than fourteen (14) days following the occurrence of such event,
providing evidence of the nature and cause of such event, and shall similarly give notice of the
restoration of normal conditions as soon as possible.

lll.  The Parties shall take all reasonable measures to minimize the consequences of any event of Force
Majeure.
16.10.4 Extension of time

Any period within which a Party shall, pursuant to this Agreement, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such actions a result
of Force Majeure.

16.10.5 Payments

In the event of Force Majeure is applied to the Patna District of Bihar, then BSDM will continue to follow the
payment schedule by giving concession to Project Management Consultant of non-submission of deliverables
for the period of 3 months. Post which, either party is allowed to terminate the contract under the clause
Termination for Convenience.

16.10.6 Consultation

Not later than thirty (30) days after the Project Management Consultant has, as the result of an event of,
become unable to perform a material portion of the Services, the Parties shall consult with each other with a
view to agreeing on appropriate measures to be taken in the circumstances.

16.11 Change Orders and Contract Amendments

1. The BSDM may increase or decrease the quantum of personnel to be deployed as estimated in this bid
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4.

document to the extent of 75%. The increase or decrease in the contract value shall be calculated on the
basis of the rate card as in FIN-2. However BSDM reserves the right to further increase or decrease the
number of resources deployed according to the availability of budget for skill development.

BSDM may at any time order the selected bidder through Notice, to make changes within the general
scope of the Contract in case of services to be provided by the selected bidder.

If any such change causes an increase or decrease in the cost of, or the time required for, the selected
bidder’s performance of any provisions under the Contract, an equitable adjustment shall be made in the
Contract Price or in the Delivery and Completion Schedule, or both, and the Contract shall accordingly be
amended. Any claims by the selected bidder for adjustment under this clause must be asserted within
thirty (30) days from the date of the selected bidder’s receipt of the BSDM"s order. The rate-contract
enclosed in the Fin-2 will be used to calculate the cost of the additional work/ change request.

This Rate-Card will be valid for the period of the contract (72 months) and will have 8% price escalation for
each year after the end of the contract period mentioned in the BID.

16.12 Termination Clauses

16.12.1 Termination for Default

I.  BSDM may, without prejudice to any other remedy for breach of contract, by a written notice
of default of at least 30 days sent to the selected bidder, terminate the contract in whole or in
part provided a cure period of not less than 30 days is given to the selected bidder to rectify
the breach:

II. If the selected bidder fails to deliver any or all quantities of the service within the time period
specified in the contract, or any extension thereof granted by BSDM; or

lll. If the selected bidder fails to perform any other obligation under the contract within the
specified period of delivery of service or any extension granted thereof; or

IV. If the selected bidder, in the judgment of the BSDM, is found to be engaged in corrupt,
fraudulent, collusive, or coercive practices in competing for or in executing the contract.

V. Ifthe selected bidder commits breach of any condition of the contract

VI.  If BSDM terminates the contract in whole or in part, amount of PBG may be forfeited. The
decision of CEO, BSDM will be final and conclusive in this regard.

16.12.2 Termination for Insolvency

BSDM may at any time terminate the Contract by giving a written notice of at least 30 days to the selected
bidder, if the selected bidder becomes bankrupt or otherwise insolvent. In such event, termination will be
without compensation to the selected bidder, provided that such termination will not prejudice or affect any
right of action or remedy that has accrued or will accrue thereafter to BSDM.

16.12.3 Termination for Convenience

I.  BSDM, by a written notice of at least 60 days sent to the selected bidder, may terminate the
Contract, in whole or in part, at any time for its convenience. The Notice of termination shall specify
that termination is for BSDM’s convenience, the extent to which performance of the selected

bidder under the Contract is terminated, and the date upon which such termination becomes
Page 31 of 55




effective.

In such case, BSDM will pay for all the pending invoices as well as the work done till that date by
the Project Management Consultant.

In addition to above clause, BSDM will compensate the Project Management Consultant (PMC)
with 30 days of Fee (Remunerations), i.e. MCRCs.

Depending on merits of the case the selected bidder may be appropriately compensated on
mutually agreed terms for the loss incurred by the contract if any due to such termination.

Limitation of Liability- In no event shall either party be liable for consequential, incidental, indirect,
or punitive loss, damage or expenses (including lost profits). The selected bidder shall not be liable
to the other hereunder or in relation hereto (whether in contract, tort, strict liability or otherwise)
for more than the value of the fees to be paid (including any amounts invoiced but not yet paid)
under this Agreement.

16.12.4 Termination by BSDM

VI.

VII.

VIII.

BSDM may at any time terminate the Contract by giving a written notice of at least thirty (30) days
written notice of termination to the Project Management Consultant, such notice to be given after
the occurrence of any of the events, terminate this Agreement if:

The Project Management Consultant fails to remedy any breach hereof or any failure in the
performance of its obligations hereunder, as specified in a notice of suspension, within thirty

(30) days of receipt of such notice of suspension or within such further period as the BSDM may
have subsequently granted in writing;

The Project Management Consultant becomes insolvent or bankrupt or enters into any agreement
with its creditors for relief of debt or take advantage of any law for the benefit of debtors or goes
into liquidation or receivership whether compulsory or voluntary;

The Project Management Consultant fails to comply with any final decision reached as a result of
arbitration proceedings.

The Project Management Consultant submits to the BSDM a statement which has a material effect
on the rights, obligations or interests of the BSDM and which the Project Management Consultant
knows to be false;

Any document, information, data or statement submitted by the Project Management Consultant
in its Proposals, based on which the Project Management Consultant was considered eligible or
successful, is found to be false, incorrect or misleading; or

As the result of Force Majeure, the Project Management Consultant is unable to perform a material
portion of the Services for a period of not less than sixty (60) days

If the Govt. of Bihar would like to terminate the contract for reasons not attributable to the Project
Management Consultant performance, they will need to clear all invoices for the TC services up to
the date of their notice along with 1 month fee pro-rata fee out of the project fee for 72 months.

If the Govt of Bihar would like to terminate the contract for reasons attributable related to the
Project Management Consultant performance, the government will give a rectification notice for 3
months to TC in writing with specific observations and instructions.

16.12.5 Termination by Project Management Consultant
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The Project Management Consultant may, by not less than six (01) month written notice to the BSDM, such
notice to be given after the occurrence of any of the events, terminate this Agreement if:

I.  The BSDM is in material breach of its obligations pursuant to this Agreement and has not remedied
the same within thirty (30) days (or such longer period as the Project Management Consultant may
have subsequently agreed in writing) following the receipt by the BSDM of the Project
Management Consultant’s notice specifying such breach;

II.  Ifthere are more than 2 un-paid invoices and BSDM fails to remedy the same within 45days of the
submission of the last un-paid invoice.

lll.  Astheresult of Force Majeure, the Project Management Consultant is unable to perform a material
portion of the Services for a period of not less than sixty (60) days; or

IV.  The BSDM fails to comply with any final decision reached as a result of arbitration.

16.12.6 Payment upon Termination

Upon termination of this Agreement all pending payments due till the date of the termination of the contract
will be made by BSDM to the Project Management Consultant within 30 days of the contract termination.

16.12.7 Suspension

The BSDM may, by written notice of suspension to the Project Management Consultant, without any
obligation (financial or otherwise) suspend all the payments to the Project Management Consultant here
under if the Project Management Consultant shall be in breach of this Agreement or shall fail to perform any
of its obligations under this Agreement, including the carrying out of the Services; provided that such notice
of suspension

I.  shall specify the nature of the breach or failure, and

II.  Shall provide an opportunity to the Project Management Consultant to remedy such breach or

failure within a period not exceeding thirty (30) days after receipt by the Project Management
Consultant of such notice of suspension.

16.12.8 Cessation of rights and obligations

Upon termination of this Agreement or upon expiration of this Agreement, all rights and obligations of the
Parties hereunder shall cease, except

I.  Suchrights and obligations as may have accrued on the date of termination or expiration,
II.  The obligation of confidentiality set forth in RFP.

16.12.8 Cessation of Services

Upon termination of this Agreement by notice of either Party to the other the Project Management Consultant
shall, immediately upon dispatch or receipt of such notice, take all necessary steps to bring the Services to a
close in a prompt and orderly manner and shall make every reasonable effort to keep expenditures for this
purpose to a minimum.

16.13 Disputes Resolution

16.13.1 Amicable Settlement
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The parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this
Agreement or the interpretation thereof. In the event a dispute, differences or claim arises in connection with the
interpretation or implementation of this agreement, the aggrieved party shall issue a written notice setting out the
Dispute/differences or claim to the other party, parties shall first attempt to resolve such dispute through mutual
consultation. If the dispute is not resolved as aforesaid within 15 days from the date of receipt of written notice,
the matter will be referred to BSDM, who will take decision within 30 days after such reference. If the dispute
is still not resolved the matter will be referred for Arbitration.

16.13.2 Arbitration

In case the dispute is not resolved, any party may issue a notice of reference, invoking resolution of disputes
through arbitration in accordance with the provisions of the Arbitration Conciliation Act, 1996. The arbitral
proceedings shall be conducted by a sole arbitrator that may be appointed with the consent of Parties to such
dispute. If there is no agreement among the parties to the identity or appointment of such sole arbitrator
within 30 days of issue of notice of reference, then the arbitral proceedings will be conducted by a panel of
three arbitrators, one arbitrator to be appointed by BSDM and other appointed by Project Management
Consultant and the third arbitrator to be mutually appointed by the other two arbitrators in accordance with
provisions of Arbitration and Conciliation Act, 1996. Arbitration proceedings shall be conducted in and the
award shall be made in English language. Arbitration proceedings shall be conducted at Patna and following
are agreed.

The arbitration award shall be final and binding on the Parties, and the Parties agree to be bound thereby and
to act accordingly.

The arbitrator may award to the Party that substantially prevails on merit, its costs and reasonable expenses
(including reasonable fees for counsel).

When any dispute is under arbitration, except for matters under dispute, the Parties shall continue to exercise
their remaining respective rights and fulfil their remaining respective obligations under this Agreement.

16.14 Disqualification

The bid is liable to be disqualified if:
l. Not submitted/ uploaded in accordance with this document.
II.  During validity of the bid or its extended period, if any, the bidder increases his quoted prices.

During the bid process, if a bidder indulges in any such deliberate act as would jeopardize or
unnecessarily delay the process of bid evaluation and finalization.

lIl.  Bid uploaded in incomplete form or not accompanied by bid security amount/all requisite
documents.

IV.  Bid received after due date and time.

V.  Bidder submits conditional bids.

VI.  Bidder indulges in canvassing in any form to win the contract.

VIl.  Bidder sub-contracts any part of the project to or employs the goods or services of any of the
parties having interest in the project.
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16.15 Responsibilities of the BSDM

A. Appointment of a single point of contact person, who will coordinate with Project Management
Consultant/ BSDM/ GTP/ SDC etc. Coordination with BSDM, BSDM and stake holders.

Issuance of various government orders/policy amendments as per requirement of the project.

Assigning of relevant officials as per project need.

Resolution of problems and disputes arising.

mooOw®

In coordination with PMC, steps would be taken for additional funding from State/ Center for smooth
functioning of this scheme.

Timely payments to the Project Management Consultant.

G. Facilitate coordination with Placement Agencies/ Certification Agencies/ and other service provider and
stakeholders.

H. Overall monitoring and supervision of the PMC.

Bid Submission Forms and Annexures
The bidders are expected to respond to the RFP using the forms given in this section with all supporting documents.

Proposal shall comprise of following forms:

Form 1: Covering Letter with Correspondence Details

Technical Proposal checklist:

Tech 1: Project Management Consultant’s Organization and Experience.

Tech 2: Past work experience, Overall Organization strength and its presence at destination city/district of MCRC
location, Description of the Approach & Methodology and detailed Work Plan for Performing the Assignment.
Tech 3: Details of the bidder organization and eligibility related information

Annexure I: Affidavit

Annexure II: Power of Attorney in favour of Authorised Representative. “Board Resolution may also be accepted”

Note: One Copy of this RFP document with each page signed and stamped by the authorised representative has to be

submitted along with proposal document as an acknowledgement and acceptance of the terms and conditions and scope
of work under this RFP.
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17. Form -1 (should be scanned and uploaded)

PROPOSAL SUBMISSION LETTER

(On the letter head)
{Location, Date}

To:

The CEO
Bihar Skill Development Mission
A-wing, 5" Floor, Niyojan Bhawan, Bailey Road, Patna-01

Dear Sir,

We, the undersigned, offer to provide the services under (RFP
Name) to Bihar Skill Development Mission, Government of Bihar in accordance with your Request for
Proposals vide no. (RFP No) (dated). We are hereby

accordingly submitting our Proposal as per terms of this RFP.

We hereby declare that:

(a) All the information and statements made in this Proposal are true and we accept that any
misrepresentation contained in this Proposal may lead to our disqualification by BSDM.

(b) Our Proposal shall be valid and remain binding upon us till the bid validity period.

(c) We meet the eligibility requirements as stated in RFP

(d) In competing for (and, if the award is made to us, in executing) the Contract, we undertake to observe
the laws against fraud and corruption, including bribery as per RFP.

(e) Except as stated in the RFP, we undertake to negotiate a Contract on the basis of the proposed Key
Experts. We accept that the substitution of Key Experts for reasons other than those stated in RFP may
lead to the termination of Contract negotiations.

(f) Our Proposal is binding upon us and subject to any modifications resulting from the Contract
negotiations.
We undertake, if our Proposal is accepted and the Contract is signed, to initiate the Services related to the
assignment no later than the period mentioned in the RFP.
We understand that BSDM is not bound to accept any Proposal that BSDM receives.

We remain,
Yours sincerely,

Authorized Signature {In full and initials}:
Name and Title of Signatory:

Name of Project Management Consultant:

In the capacity of:
Address:
Contact information (phone and e-mail):
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18. Technical Proposal — Standard Forms (should be scanned and uploaded)

Checklist of Required Forms

Required for Form Description
Proposal(V)
y TECH-1 Project Management Consultant’s Organization and Experience.
Past work experience, Overall Organization strength and its presence
y TECH-2 at destination city/district of MCRC location, Description of the
Approach & Methodology and detailed Work Plan for Performing the
Assignment.
TECH-3 . . o o . .
\' Details of the bidder organization and eligibility related information

18.1 FORM TECH-1

Project Management Consultant’s Organization and Experience

Form TECH-1: a brief description of the Project Management Consultant’s organization and an outline of
the recent experience of the Project Management Consultant that is most relevant to the assignment. The
outline should indicate the names of the Project Management Consultant’s

Key Experts who participated, the duration of the assignment, the contract amount, and the

Project Management Consultant’s role/involvement

A. Project Management Consultant’s Organization

1. Provide here a brief description of the background and organization of your
company/partnership firm.

2. Include organizational chart, a list of Board of Directors, and beneficial ownership

B. Project Management Consultant’s Experience

List only previous similar assignments successfully completed/ on-going in the last 5 years as specified under
Technical Evaluation criterion broadly in following categories:

Format for Experience is as follows:-

Duration Assignment name/& Name of Approx. Contract Role on the
brief description of
main Client & value (in Rs Assignment
deliverables/outputs Address equivalent)/
Amount paid
to your firm
{e.g.,
e.g., Jan.2009-| Assignment name/& Ministry Amountin Crore. {e.g., Lead

Page 37 of 55




brief
description of
main
deliverables/
Apr.2010} outputs (o] RV , partner in a JV
country} A&B&C}
{e.g.,
{e.g., do Ministry Amount in Crore. {e.g., Lead
Jan.2009- (o] NN partner in a JV
Apr.2010} country} A&B&C}
{e.g., Jan- May {e.g., Amount in Crore. {e.g., sole
2008} municipality Technical
of........
do . , Consultant}
country}

18.2. FORM TECH-2

Description of Approach, Methodology and Work Plan

Form TECH-2: a description of the approach, methodology and work plan for performing the assignment.

Suggested structure of your Technical Proposal:-

a) Organization past work experience,
b) Overall Organization strength and its presence at destination city/district of MCRC location
c) Description of the Technical Approach and Methodology

d) Detailed Work Plan for Performing the Assignment

Technical Approach and Methodology. {Please explain your understanding of the objectives of the
assignment, the technical approach and the methodology you would adopt for implementing the tasks
to deliver the expected output(s) and the degree of detail of such output, the approach for mobilizing
the proposed experts named in the bid, the approach for engaging as Project Management Consultant
and prepared MIS design.

Detailed Work Plan.{Please outline the plan for the implementation of the main activities/tasks of the
assignment — including mobilizing of proposed experts named in the bid, the content and duration of
each activity, phasing and interrelations (including interim approvals by the Client), and tentative
delivery dates of the reports.

The proposed work plan should be consistent with the technical approach and methodology, showing
your understanding and ability to translate them into a feasible working plan. A list of the final
documents (including reports) to be delivered as final output(s). The work plan should be consistent with
the Work Schedule.
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Organization and Staffing.
Please describe the structure and composition of your team, including the list of the Key Experts —

Clearly reflecting the experts committed right from the start date.

1. Form Fin-2. Summary of Costs (This is for reference only, not to be scanned and
uploaded)
Fin-2 will have to submitted in online format only and failure to comply the same will

result in rejection of Bid

MCRC
Location

Particular/Role

Number
of
Positions

Total Cost
Per Month

All Taxes
(GST)

Total
Cost
Including
Taxes

(per
month)

Annual
Cost (For
12
Months)

B

D=B+C

12*D

MCRC location

outside Bihar

Mumbai

Manpower
remunerations

(Note-
Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses
(including space for
MCRC,
infrastructure, office
set-up, Operation &
Maintenance of
MCRC etc.)

(Note-
Monthly
lumpsum
cost including
rental of
physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).
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Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including
Delhi NCR set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
Kolkata should be
quoted here)
Other Expenses 1 (Note-
(including space for Monthly
MCRC, lumpsum
infrastructure, _office cost including
set-_up, Operation & rental of
Maintenance of
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MCRC etc.) physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
qguoted here)
Other Expenses 1 (Note-
(including space for Monthly
MCRC, lumpsum

infrastructure, office
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

cost including

Bangalore rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Hyderabad ‘ Manpower 4 ‘ (Note- ‘ ‘
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remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, _office cost including
set-up, Operation & rental of
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)
Other Expenses 1 (Note-
Tirupur (including space for Monthly
(Tamilnadu) | MCRC, lumpsum
infrastructure, _office cost including
set—_up, Operation & rental of
Maintenance of i
MCRC etc.) physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
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Oo&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
qguoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Surat rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Pune
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Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including

set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Ludhiana rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures
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Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 4 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Jaipur rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

MCRC Location within Bihar

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
Patna quoted here)
Other Expenses 1 (Note-
(including space for Monthly
MCRC, lumpsum
infrastructure, _office cost including
set-_up, Operation & rental of
Maintenance of i
MCRC etc.) physical
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space as well
as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
guoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including

set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Kishanganj rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-

Katihar .
remunerations Monthly
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lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses

(including space for
MCRC,
infrastructure, office
set-up, Operation &
Maintenance of
MCRC etc.)

(Note-
Monthly
lumpsum
cost including
rental of
physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in

figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in

words

Saharsa

Manpower
remunerations

(Note-
Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses

(including space for
MCRC,
infrastructure, office
set-up, Operation &
Maintenance of
MCRC etc.)

(Note-
Monthly
lumpsum
cost including
rental of
physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
o&M,
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housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
qguoted here)
Other Expenses 1 (Note-
(including space for Monthly
MCRC, lumpsum
infrastructure, office cost including

set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Siwan rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
Darbhanga the 4
positions
should be
quoted here)

Other Expenses 1 (Note-
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(including space for Monthly

MCRC, lumpsum
infrastructure, office cost including
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
qguoted here)

Other Expenses 1 (Note-
(including space for Monthly

MCRC, lumpsum
infrastructure, _office cost including
set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Muzaffarpur rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
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words

Manpower (Note-

remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Other Expenses (Note-

(including space for Monthly

MCRC, lumpsum

infrastructure, _office cost including

Samastipur | Set-up, Operation & rental of

Maintenance of .

MCRC etc.) physical
space as well
as cost/rental
of office
equipments
and recurring
cost for
Oo&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures
Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower (Note-

remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
quoted here)

Sitamarhi Other Expenses (Note-

(including space for Monthly

MCRC, lumpsum

infrastructure, _office cost including

set—_up, Operation & rental of

Maintenance of i

MCRC etc.) physical
space as well
as cost/rental
of office
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equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words

Manpower 2 (Note-
remunerations Monthly
lumpsum
cost for all
the 4
positions
should be
qguoted here)
Other Expenses 1 (Note-
(including space for Monthly
MCRC, lumpsum
infrastructure, office cost including

set-up, Operation &
Maintenance of

MCRC etc.) physical
space as well

as cost/rental
of office
equipments
and recurring
cost for
o&M,
housekeeping
etc. should
be quoted
here).

Gaya rental of

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
figures

Grand Total (i.e. Total of Manpower remunerations + Other Expenses) for 12 Month in
words
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21. Deliverables by the Project Management Consultant

21.1 Deliverables by the Project Management Consultant

The Project Management Consultant shall complete the MCRC wise deployment of the entire work force
within 60 days of the contract signing.
21.2 The Program Manager of the MCRCs shall take a holistic view of all the tasks to be performed as

mentioned in Key tasks & responsibilities and Scope of work. The Program Manager in consultation with the
BSDM shall assign tasks/role as mentioned in Proposed Manpower & staffing to individual resource persons.
The Tasks assigned shall be described in details and the deliverables of the tasks shall also be defined. The
time frame for assigned tasks to each individual consultant shall also be defined. The BSDM shall in
consultation with the Program manager will design a performance report form to be filled by every resource
provided by the Project Management Consultant at the end of every month. The performance report shall
indicate the tasks assigned to the resource on the basis of the tasks identified for every resource as per above
role and responsibility and the achievement of the person against the tasks assigned.

21.3 BSDM shall carry out a review of the performance of each resource and each MCRC every quarter and
also on annual basis. BSDM shall have the right to recommend replacement of the services of a resource
person based on the performance review and shall direct the Project Management Consultant to replace the
resource. The resource shall be replaced within 45 days of such recommendation. The replaced resource
person shall have the same or higher qualification than that mentioned in para 25. BSDM may also request
the Project Management Consultant to replace a resource with a notice of 45 days if the monthly progress
report of the resource is not found satisfactory. Failure to replace the resource person under these
circumstances shall lead to an imposition of penalty equivalent to 30% of the remuneration payable to the
resource for the period the resource is not made available. Failure to provide resources as per para 25 beyond
a period of 90 days may also lead to the termination of this contract.

Tech 3
Important Information and Details
Sl. Particulars Details
No.
1 Name of the Organization:
2 Name and Designation of the Contact Person

3 Address and Contact Details (E-Mail and Mobile
No.) of the Contact Person

4 Corporate website URL.

Legal Status (Whether Company, Proprietorship,
Partnership, Society/Trust etc.)

(6}
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6 Address of Head Office:

7 Incorporation/ Registration status of the Agency Submit Incorporation Certificate
Page No. at which enclosed:__

8 Date of Incorporation/ Registration

9 Power of Attorney/ Board Resolution in the name Page No. at which enclosed:__

of the Authorized signatory

10 Turnover in the last 3 Years: FY 2015-16: /-
FY 2016-17: /-
FY 2017-18: /-
Submit a CA Certificate stating the above
figures
Page No. in which CA Certificate has been
enclosed:__
Also submit Audited Financial statements
for all the FYs.

11 Net worth as on 31-03-2018 Ason31-03-2018 /-
Submit a CA Certificate stating the above
figure
Page No. in which CA Certificate has been
enclosed:___

12 Annual turnover from Government consulting FY 2015-16: /-

services/Government Projects in India in each of FY 2016-17: /-

the last 3 financial years (FY 2015-16, 2016-17 and | py 2017-18: /-

2017-18). -
Submit a specific CA Certificate for
Turnover from Govt. Consulting
Services/Government Projects.

13 PAN Number Page No. at which enclosed:

14 GSTIN Number Page No. at which enclosed:

15 A Notarized Affidavit stating that the firm has not Page No. at which Affidavit has been

been blacklisted by any Central / State Government | enclosed:
/ Public Sector
16 The Bidder should have worked/working on at- Prior Experience Certificates/ Letter of
least 2 Government Projects during the last 5 years, | Award/ Agreement etc. in support for the
each of minimum project value >= INR 2 Cr, with same
any Central Govt./ State Govt. (Page No. From __ to_ atwhich
enclosed)
17 The Agency must have onits p ay - roll at least 200 | Certificate from HR of the organization
technically qualified personnel in the area of
consulting/advisory/ research services. Page No. at which enclosed:
18 One Copy of the whole of the RFP document with Page No. at which enclosed:

each page signed and stamped.
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Annexure-I|

(Affidavit on non-judicial stamp paper by Authorized Representative of the applicant with his / her dated signature and

enterprise seal)

1.

AFFIDAVIT

I/We do hereby certify that all the statements made in our bids in response to the RFP Reference
N O et e Dated........coooevvieiiiieic e and in the required
attachments are true, correct and complete. I / we, am / are well aware of the fact that furnishing of any false
information / fabricated document would lead to rejection of my bid at any stage besides liabilities towards prosecution
under appropriate law.

I/We, on behalf of ... (Name of the Agency), with its registered office at
............................................................. do hereby declare that the above-mentioned bidder is not under a declaration
of ineligibility for corrupt and fraudulent practises or for any other reason, whatsoever and has not been blacklisted /
debarred by the Government of India or any of its agencies, including public enterprises and or by any State
Government or any of its agencies.

I/We on behalf of ... (Name of the Agency) do hereby affirm and undertake that we
have carefully read and understood the whole tender documents and will unconditionally abide by all the terms and
conditions as given in the above mentioned RFP.

For and on behalf of:
Signature:

Name:

Designation:

Date:

(Organization Seal)
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Annexure-11

(Power of Attorney in favour of Authorized Representative)

(Note: To be executed on a non-judicial stamp paper of Rs. 100/- or more)

Know all men by these presents that We.....ooiiiiiiiiiiiii i e ereaaaas
................................ (name of the enterprise and address of the registered office do hereby irrevocably constitute,

nominate, appoint and authorize Mr/ Ms (name)
........................................................................................ son / daughter / wife of
........................................................................................ and presently residing at

.......................................................................... who is presently employed with us and holding the position
Of o as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name
and on our behalf, all such acts, deeds and things including to enter into negotiation, as are necessary or required in
connection ~ with  or  incidental to  submission of our Bid for the RFP  Reference

The attorney is fully authorized for providing information/ responses to the tendering authority, representing us in all
matters before the tendering authority including negotiations with the tendering authority, signing and execution of all
affidavits, undertakings and agreements consequent to acceptance of our bid, and generally dealing with the tendering
authority in all matters in connection with or relating to or arising out of our bid for the said tender.

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to
be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all
acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall always be
deemed to have been done by us.

IN WITNESS WHEREOF WE, ... e e

THE ABOVE NAMED PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ONTHIS ............. DAY
OF ...

For oo ;

{Signature, name, designation and address }
Accepted

(S|g natu re) ...................................
(Name, Title and Address of the Attorney)

Witnesses: 1.
2.
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